

**BID FORM: LAKE CARRIAGE WAY SHORELINE AND LANDSCAPE
IMPROVEMENTS**

	Semper-Fi Land Services	Integral Construction Inc.	Landworks Ltd.	Encap Inc.	V3 Companies	Copenhaver Construction
CONTRACT ALLOWANCES FOR UNKNOWN CONDITIONS	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
CONTRACT CONTINGENCY FOR UNKNOWN CONDITIONS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
SUBTOTAL - PART A WORK COVERED IN PLANNING RESOURCES INC. PLAN SHEETS 1 THRU 14	\$ 253,571.32	\$ 243,780.50	\$ 244,482.69	\$ 390,915.65	\$ 356,795.00	\$ 297,475.27
SUBTOTAL - PART B WORK BASE BID COVERED IN LIVING WATERS CONSULTANTS INC. PLAN SHEETS 15 THRU 29	\$ 276,092.63	\$ 144,419.50	\$ 169,987.72	\$ 238,816.35	\$ 141,205.00	\$ 167,750.00
TOTAL - BASE BID PART A + BASE BID PART B + ALLOWANCES +CONTINGENCY ITEMS	\$ 554,663.95	\$ 413,200.00	\$ 439,470.41	\$ 654,732.00	\$ 523,000.00	\$ 490,225.27